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Attached is the final version of the seeping document for the study of the expansion of Richardson Flat to be 
completed by Golder Associates. I have indicated that United Park would stand for the payment of this work 
should the plan to use the Richardson Account money not materialize. 

I have also directed them to start on it as soon as possible. 

Please let me know what I can do to help you get the funding for this. 

Thanks 

Kerry 
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Golder Associates Inc. 
44 Union Boulevard, Suite 300 
Lakewood, CO USA 80228 
Telephone: (303) 980-0540 
Fax: (303) 985-2080 
www.golder.com 

April 6, 2008 

United Park City Mines Company 
890 Main Street 
Park City, Utah 84060 

Attention: Mr. Kerrv Gee, Vice President 

RE: SCOPE AND COST ESTIMATE FOR 2008 SUPPORT FOR RICHARDSON FLATS 
GEOTECNICAL SUPPORT AND CAPACITY STUDY 

Dear Kerry: 

Golder Associates Inc. (Golder) is pleased to provide this scope of work and cost estimate to 
complete a geotechnical assessment and volumetric study to evaluate the potential to increase the 
capacity to place impacted sediments and materials at the Richardson Flat impoundment. It is our 
understanding that it is necessary to isolate at the Richardson Flat impoundment several hundred 
thousand cubic yards from an area known as the Middle Reach of Silver Creek. This reach is 
essentially from Prospector Park to Highway 248. In addition, about 150,000 cubic yards from the 
area outside of the impoundment at Richardson Flat needs to be incorporated into the enclosure as 
well as up to 100,000 cubic yards from various projects in an around Park City. Lastly, EPA would 
like to isolate and contain about 200,000 cubic yards at the Richardson Flat impoundment from the 
Lower Silver Creek area. 

• Conduct a site visit by Brent Bronson to review the current conditions, site constraints, and 
discuss the potential options. 

• Prepare grading plans to evaluate the ability to increase the design capacity to place impacted 
sediments on the existing impoundment. For scoping purposes, we have assumed that two 
options will be evaluated, e.g., a conventional design and a geomorphic approach. 

• Conduct a geotechnical assessment of the preferred option, based upon available data from 
our previous review of the geotechnical conditions at Richardson Flat. Construction 
recommendations will be an inherent part of this work phase. 

• Document the evaluations in a brief letter report. 

Golder previously conducted a geotechnical review and provided engineering recommendations for 
soil cover placement and a buttress design for the Richardson Flat tailing impoundment which are 
documented in a May 26, 2006 letter report. Since that time, we understand that the downgradient 
retention embankment has been buttressed and cover soils have been placed to approximately 300-ft 
to 400-ft upgradient of the embankment. We also understand that amongst other site constraints, the 
design for the ball fields and park and ride have fixed the elevation in the south east sector of the 
impoundment. 
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United Park City Mines Company 
Richardson Flat Tailing Impoundment -2-

April 6, 2008 

Golder understands that the USEPA has requested that the United Park City Mines Company 
(UPCMC) coordinate this study with a qualified geotechnical consultant which will be paid for by the 
USEPA. As such, Golder proposes to conduct this work as an addendum to our existing USEPA 
contract that is being administered by Mr. Dave Reisman. 

Estimated Costs 

Estimated costs have been developed using the negotiated GSA rates for the Federal Supply Schedule 
899, Contract Number GS-IOF-0130N, which are attached. Based on the scope discussed above, 
Golder estimates total costs for the project to be $8,500. A detailed breakdown of this estimate is 
provided in the attached Table l. 

The work will be billed on a time and materials basis, billing only for productive time. The total estimate 
cost will not be exceeded without written approval from UPCM and the USEP A. 

We appreciate the opportunity to continue to provide services to UPCM. Should you have any questions 
or comments please do not hesitate to contact us. 

Sincerely, 

GOLDER ASSOCIATES INC. 

~ 
Brent Bronson, P.E. 
Principal 

Attachments: 
Cost Table 
Rate Schedule 
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